
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/12/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 6172-46-001
Project RMC - 617246001
Highway IH0035E
County DALLAS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 617246001        CONTROL: 6172-46-001                   
               COUNTY:  DALLAS                                                        
               LETTING: 01/13/2009                                                    
               REFERENCE NO: 0112                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-19, 3-19, 5-19                                   ) 
        X  GENERAL NOTES (SH. NO.: Sheet 4D & 4E                                      
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        DELETED BID ITEMS:  158-2001, 305-2001, 354-2021, 354-2024, 480-2001          
                                                                                      
        BID ITEM QUANTITY CHANGES:  158-2002, 346-2014, 354-2023, 480-2002            
                                                                                      
        INCREASED ENGINEERS ESTIMATE                                                  
                                                                                      
        GENERAL NOTE CHANGES:  SHEET 4D - DELETED ITEM 305.  SHEET 4E REMOVE &        
        REPLACE UNDER ITEM 354 - 5TH PARAGRAPH.  ADDED PARAGRAPHS 2, 3 & 4 UNDER      
        ITEM 354.                                                                     
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2001 PREPARING ROW
DOLLARS

and CENTS

AC 2.000 1

104 2010 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

CY 400.000 2

104 2022 REMOVING CONC (CURB AND GUTTER)

DOLLARS
and CENTS

LF 2,700.000 3

104 2029 REMOVING CONC (CURB OR CURB & GUT-

TER)
DOLLARS

and CENTS

LF 600.000 4

105 2011 REMOVING STAB BASE AND ASPH PAV (2"-

6")
DOLLARS

and CENTS

SY 19,530.000 5

105 2014 REMOVING STAB BASE & ASPH PAV (7"-12")
DOLLARS

and CENTS

SY 3,780.000 6

110 2003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 2,394.000 7

132 2001 EMBANKMENT (FINAL)(ORD COMP)(TY A)

DOLLARS
and CENTS

CY 2,034.000 8

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 225.000 9

134 2002 BACKFILL (TY B)

DOLLARS
and CENTS

STA 225.000 10
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150 2002 BLADING
DOLLARS

and CENTS

HR 28.000 11

158 2002 SPEC EXCAV WORK (BACKHOE)

DOLLARS
and CENTS

HR 200.000 12

158 2003 SPEC EXCAV WORK (HYD EXCAVATOR)

DOLLARS
and CENTS

HR 100.000 13

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 2,048.000 14

164 2008 002 BROADCAST SEED (PERM) (URBAN) (CLAY)
DOLLARS

and CENTS

AC 6.000 15

166 2001 001 FERTILIZER
DOLLARS

and CENTS

AC 40.000 16

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 60.000 17

169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A)

DOLLARS
and CENTS

SY 1,013.000 18

310 2001 PRIME COAT (MC-30)

DOLLARS
and CENTS

GAL 100.000 19

340 2011 D-GR HMA(METH) TY-B PG64-22

DOLLARS
and CENTS

TON 477.000 20

340 2034 D-GR HMA(METH) TY-C PG64-22
DOLLARS

and CENTS

TON 378.000 21

PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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340 2050 D-GR HMA(METH) TY-C PG70-22
DOLLARS

and CENTS

TON 500.000 22

346 2014 STONE-MTRX-ASPH SMA-D SAC-A PG76-22

DOLLARS
and CENTS

TON 4,000.000 23

351 2008 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(12")
DOLLARS

and CENTS

SY 1,386.000 24

354 2023 PLANE ASPH CONC PAV(0" TO 4")
DOLLARS

and CENTS

SY 88,605.000 25

361 2001 001 FULL-DEPTH REPAIR CRCP (8")

DOLLARS
and CENTS

SY 440.000 26

361 2002 001 FULL-DEPTH REPAIR CRCP (9")

DOLLARS
and CENTS

SY 320.000 27

361 2003 001 FULL-DEPTH REPAIR CRCP (10")

DOLLARS
and CENTS

SY 200.000 28

361 2004 001 FULL-DEPTH REPAIR CRCP (11")
DOLLARS

and CENTS

SY 200.000 29

361 2005 001 FULL-DEPTH REPAIR CRCP (12")
DOLLARS

and CENTS

SY 320.000 30

361 2006 001 FULL-DEPTH REPAIR CRCP (13")
DOLLARS

and CENTS

SY 1,800.000 31

PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
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ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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361 2009 001 FULL-DEPTH REPAIR CPCD (8")
DOLLARS

and CENTS

SY 390.000 32

361 2010 001 FULL-DEPTH REPAIR CPCD (9")

DOLLARS
and CENTS

SY 320.000 33

361 2011 001 FULL-DEPTH REPAIR CPCD (10")

DOLLARS
and CENTS

SY 1,600.000 34

361 2012 001 FULL-DEPTH REPAIR CPCD (11")

DOLLARS
and CENTS

SY 400.000 35

361 2013 001 FULL-DEPTH REPAIR CPCD (12")
DOLLARS

and CENTS

SY 400.000 36

361 2014 001 FULL-DEPTH REPAIR CPCD (13")
DOLLARS

and CENTS

SY 400.000 37

401 2001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 286.000 38

429 2002 006 CONC STRUCT REPAIR (LESS THAN 1")

DOLLARS
and CENTS

SF 1,931.000 39

429 2003 006 CONC STRUCT REPAIR (1" TO 6")

DOLLARS
and CENTS

SF 2,903.000 40

429 2004 006 CONC STRUCT REPAIR (OVER 6")

DOLLARS
and CENTS

SF 5,843.000 41

430 2055 CL S CONC FOR EXT STR (APPR SLAB)
DOLLARS

and CENTS

CY 200.000 42
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432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 158.000 43

432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 400.000 44

438 2002 CLEAN AND SEAL EXIST JOINTS

DOLLARS
and CENTS

LF 52,800.000 45

438 2006 CLEAN AND SEAL CRACKS

DOLLARS
and CENTS

LF 3,000.000 46

480 2002 CLEAN EXIST CULVS
DOLLARS

and CENTS

CY 12,200.000 47

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 48

502 2056 041 OFF-DUTY UNIFORM POLICE OFFICER
DOLLARS

and CENTS

HR 1,000.000 49

529 2001 CONC CURB (TY I)

DOLLARS
and CENTS

LF 370.000 50

529 2002 CONC CURB (TY II)

DOLLARS
and CENTS

LF 370.000 51

529 2004 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 3,300.000 52

540 2001 002 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 5,360.000 53
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540 2002 002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 10.000 54

540 2005 002 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 124.000 55

540 2007 002 MTL W-BEAM GD FEN ADJUSTMENT

DOLLARS
and CENTS

LF 8,190.000 56

540 2011 002 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 49.000 57

540 2012 002 MTL BEAM GD FEN TRANS (TL2)
DOLLARS

and CENTS

EA 1.000 58

540 2015 002 MTL W-BEAM GD FEN(TIM POST)RADIUS 
RAIL

DOLLARS
and CENTS

LF 1,490.000 59

540 2016 002 MTL BM GD FN TRANS(THRIE)(RND TIM 

POST)
DOLLARS

and CENTS

EA 7.000 60

540 2019 002 MTL BEAM GD FEN TRANS (THRIE)(STL 

POST)
DOLLARS

and CENTS

EA 7.000 61

540 2022 002 MTL W-BEAM GD FEN(STL POST)RADIUS 
RAIL

DOLLARS
and CENTS

LF 50.000 62
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542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 17,563.000 63

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 64.000 64

542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 1.000 65

544 2001 001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 46.000 66

544 2004 001 GDRAIL END TRT(INST)(WOOD POST)(TY I)
DOLLARS

and CENTS

EA 27.000 67

544 2006 001 GDRAIL END TRT(INST)(WOOD POST)(TY III)
DOLLARS

and CENTS

EA 140.000 68

544 2010 001 GDRAIL END TRT(REMOV)(WOOD POST)(TY 
I)

DOLLARS
and CENTS

EA 2.000 69

545 2001 CRASH CUSH ATTEN (INSTL)
DOLLARS

and CENTS

EA 2.000 70

550 2001 CHAIN LINK FENCE (INSTALL) (6’)
DOLLARS

and CENTS

LF 6,635.000 71

550 2002 CHAIN LINK FENCE (REPAIR) (6’)
DOLLARS

and CENTS

LF 20,350.000 72
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550 2003 CHAIN LINK FENCE (REMOVE)
DOLLARS

and CENTS

LF 7,390.000 73

550 2004 GATE (INSTALL) (DOUBLE) (6’ X 14’)

DOLLARS
and CENTS

EA 8.000 74

550 2005 GATE (REPAIR) (DOUBLE) (6’ X 14’)

DOLLARS
and CENTS

EA 10.000 75

550 2009 CHAIN LINK FENCE (INSTALL)(4’)

DOLLARS
and CENTS

LF 200.000 76

550 2012 CHAIN LINK FENCE (REPAIR) (4’)
DOLLARS

and CENTS

LF 2,000.000 77

662 2113 001 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 750.000 78

662 2114 001 WK ZN PAV MRK SHT TERM (TAB) TY Y
DOLLARS

and CENTS

EA 750.000 79

700 2001 POTHOLE REPAIR (STANDARD)

DOLLARS
and CENTS

SY 26,275.000 80

700 2005 POTHOLE REPAIR (SAW-CUT)

DOLLARS
and CENTS

SY 14,225.000 81

700 2009 EMERGENCY MOBILIZATION

DOLLARS
and CENTS

EA 32.000 82

712 2005 JT/CRCK SEAL (RUBBER-ASPHALT)
DOLLARS

and CENTS

LMI 249.000 83
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712 2011 JT/CRCK ROUT/SEAL (RUBBER-ASPHALT)
DOLLARS

and CENTS

LMI 4.000 84

730 2002 003 FULL-WIDTH MOWING

DOLLARS
and CENTS

AC 19,987.000 85

730 2003 003 SPOT MOWING

DOLLARS
and CENTS

AC 204.000 86

735 2002 DEBRIS REMOVAL (CNTR MEDIANS/MAIN-

LANES)
DOLLARS

and CENTS

MI 38,657.800 87

735 2004 DEBRIS REMOVAL (FRONTAGE ROADS)

DOLLARS
and CENTS

MI 4,094.000 88

735 2006 DEBRIS REMOVAL (ENTRANCE/EXIT 

RAMPS)
DOLLARS

and CENTS

MI 8,126.000 89

735 2007 DEBRIS REMOVAL (SPOT DEBRIS)
DOLLARS

and CENTS

MI 1,225.000 90

738 2002 CLEANING/SWEEPING (CENTER MEDIAN)

DOLLARS
and CENTS

MI 3,862.000 91

738 2004 CLEANING/SWEEPING (OUTSIDE MAIN 

LANE)
DOLLARS

and CENTS

MI 4,174.000 92

738 2006 CLEANING/SWEEPING (FRONTAGE ROAD)
DOLLARS

and CENTS

MI 2,417.000 93
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738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT 
RAMP)

DOLLARS
and CENTS

MI 2,810.400 94

738 2009 CLEANING/SWEEPING (AGGREGATE 
REMOVAL)

DOLLARS
and CENTS

MI 1,142.000 95

738 2010 CLEANING/SWEEPING (SPOT)

DOLLARS
and CENTS

MI 484.000 96

738 2011 CLEANING/SWEEPING (HANDWORK)

DOLLARS
and CENTS

SY 31,885.000 97

740 2001 001 GRAFFITI REMOVAL (BLAST CLEANING)
DOLLARS

and CENTS

SF 1,850.000 98

740 2002 001 GRAFFITI REMOVAL (PAINTING)
DOLLARS

and CENTS

SF 1,885.000 99

740 2003 001 GRAFFITI REMOVAL (CHEMICAL CLEAN-
ING)

DOLLARS
and CENTS

SF 918.000 100

740 2004 001 ANTI-GRAFFITI COATING (SACRIFICIAL)
DOLLARS

and CENTS

SF 550.000 101

740 2005 001 ANTI-GRAFFITI COATING (PERMANENT)
DOLLARS

and CENTS

SF 918.000 102

752 2020 TREE TRIMMING/BRUSH REMOVAL
DOLLARS

and CENTS

MI 121.000 103
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752 2021 TREE TRIMMING/BRUSH REMOVAL(CHAN-
NELS)

DOLLARS
and CENTS

AC 99.000 104

752 2022 TREE REMOVAL (4"-12" DIA)
DOLLARS

and CENTS

EA 677.000 105

752 2023 TREE REMOVAL (12"-18" DIA)
DOLLARS

and CENTS

EA 134.000 106

752 2024 TREE REMOVAL (18"-24" DIA)
DOLLARS

and CENTS

EA 17.000 107

752 2025 TREE REMOVAL (24"-30" DIA)

DOLLARS
and CENTS

EA 2.000 108

752 2026 TREE REMOVAL (30"-36" DIA)

DOLLARS
and CENTS

EA 1.000 109

752 2027 TREE REMOVAL (36"-42" DIA)

DOLLARS
and CENTS

EA 1.000 110

752 2045 007 STUMP REMOVAL
DOLLARS

and CENTS

EA 28.000 111

760 2001 DITCH CLEANING AND RESHAPING (FOOT)
DOLLARS

and CENTS

LF 62,252.000 112

764 2001 DRAIN INLET CLEANING
DOLLARS

and CENTS

EA 2,792.000 113
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764 2004 DOWNSPOUT CLEANING
DOLLARS

and CENTS

EA 569.000 114

764 2006 STORM SEWER CLEANING(PIPE)(12"-18" DIA)

DOLLARS
and CENTS

LF 13,955.000 115

764 2007 STORM SEWER CLEANING(PIPE)(19"-24" DIA)

DOLLARS
and CENTS

LF 14,206.000 116

764 2008 STORM SEWER CLEANING(PIPE)(25"-30" DIA)

DOLLARS
and CENTS

LF 1,535.000 117

764 2009 STORM SEWER CLEANING(PIPE)(31"-36" DIA)
DOLLARS

and CENTS

LF 2,464.000 118

764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA)
DOLLARS

and CENTS

LF 300.000 119

764 2011 STORM SEWER CLEANING(PIPE)(43"-54" DIA)
DOLLARS

and CENTS

LF 300.000 120

764 2020 SLOTTED DRAIN CLEANING

DOLLARS
and CENTS

LF 5,930.000 121

770 2001 011 REPAIR RAIL ELEMENT (W-BEAM)

DOLLARS
and CENTS

LF 118,625.000 122

770 2002 011 REPAIR RAIL ELEMENT (THRIE-BEAM)

DOLLARS
and CENTS

LF 771.000 123
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770 2003 011 REP RAIL ELMNT(THRIE-BM TRANS TO W-
BM)

DOLLARS
and CENTS

LF 60.000 124

770 2006 011 REALIGN POSTS
DOLLARS

and CENTS

EA 7,348.000 125

770 2007 011 REPAIR OF TERMINAL ANCHORS POSTS
DOLLARS

and CENTS

EA 97.000 126

770 2008 011 REPLACE TERMINAL ANCHOR POSTS
DOLLARS

and CENTS

EA 123.000 127

770 2009 011 REMOVE GDRAIL END TRT/ REPL WITH SGT

DOLLARS
and CENTS

EA 28.000 128

770 2010 011 REPL SINGLE GDRAIL TERM IMPACT HEAD

DOLLARS
and CENTS

EA 184.000 129

770 2011 011 REPLACE SINGLE GDRAIL TERMINAL RAIL

DOLLARS
and CENTS

LF 16,797.000 130

770 2012 011 REPLACE SINGLE GDRAIL TERMINAL POST
DOLLARS

and CENTS

EA 1,751.000 131

770 2014 011 REPAIR STEEL POST WITH BASE PLATE
DOLLARS

and CENTS

EA 503.000 132

770 2018 011 REM/REPL TIMBER POST W/O CONC FND
DOLLARS

and CENTS

EA 3,283.000 133
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770 2019 011 REM/REPL STEEL POST W/O CONC FND
DOLLARS

and CENTS

EA 503.000 134

770 2020 011 REM/REPL TIMBER POST W/CONC FND

DOLLARS
and CENTS

EA 154.000 135

770 2021 011 REM/REPL STEEL POST W/CONC FND

DOLLARS
and CENTS

EA 274.000 136

770 2022 011 REM & RESET SGT IMPACT HEAD

DOLLARS
and CENTS

EA 304.000 137

770 2023 011 REPLACE SGT OBJECT MARKER
DOLLARS

and CENTS

EA 160.000 138

770 2024 011 REPLACE SGT CABLE ANCHOR
DOLLARS

and CENTS

EA 228.000 139

770 2025 011 REPLACE SGT CABLE ASSEMBLY
DOLLARS

and CENTS

EA 182.000 140

770 2026 011 REPLACE SGT STRUT

DOLLARS
and CENTS

EA 91.000 141

770 2027 011 REMOVE & REPLACE BLOCKOUT

DOLLARS
and CENTS

EA 200.000 142

772 2001 POST AND CABLE FENCE(REMOVAL)

DOLLARS
and CENTS

LF 3,740.000 143

PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



15-19

772 2002 POST AND CABLE FENCE(REMV CONC 
ANCHOR)

DOLLARS
and CENTS

EA 81.000 144

772 2003 POST AND CABLE FENCE(NEW INSTALLA-
TION)

DOLLARS
and CENTS

LF 8,760.000 145

772 2004 POST AND CABLE FENCE(NEW CONC 

ANCHOR)
DOLLARS

and CENTS

EA 108.000 146

772 2005 POST AND CABLE FENCE(REMV/REPL 
POSTS)

DOLLARS
and CENTS

EA 468.000 147

772 2006 POST AND CABLE FENCE(RMV/REPL CNC 
ANCH)

DOLLARS
and CENTS

EA 62.000 148

772 2007 POST AND CABLE FENCE(REMV/REPL 

CABLE)
DOLLARS

and CENTS

LF 12,550.000 149

774 2001 REMOVE AND REPLACE (TRACC)
DOLLARS

and CENTS

EA 7.000 150

774 2002 REMOVE AND REPLACE (WIDE TRACC)

DOLLARS
and CENTS

EA 11.000 151

774 2003 REMOVE AND REPLACE (NARROW REACT 

350)
DOLLARS

and CENTS

EA 4.000 152
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774 2004 REMOVE AND REPLACE (WIDE REACT 350)
DOLLARS

and CENTS

EA 9.000 153

774 2005 RMV/REPL(VIA-SAND FILL PLASTIC BAR-

RELS)
DOLLARS

and CENTS

EA 180.000 154

774 2006 REPAIR (TRACC)
DOLLARS

and CENTS

EA 14.000 155

774 2007 REPAIR (TRACC)
DOLLARS

and CENTS

LF 196.000 156

774 2009 REPAIR (WIDE TRACC)

DOLLARS
and CENTS

LF 233.000 157

774 2010 REPAIR (REACT)

DOLLARS
and CENTS

EA 1.000 158

774 2011 REPAIR (CATCB-FRNT SECT)

DOLLARS
and CENTS

EA 3.000 159

774 2012 REPAIR (CATCB-REAR SECT)
DOLLARS

and CENTS

EA 3.000 160

774 2014 REMOVE AND REPLACE (NARROW QUAD)
DOLLARS

and CENTS

EA 2.000 161

774 2015 REPAIR (NARROW QUAD)
DOLLARS

and CENTS

EA 2.000 162
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17-19

774 2027 REPAIR REACT(N)(CYLINDERS)
DOLLARS

and CENTS

EA 11.000 163

774 2028 REPAIR (QUAD)(N)(BAY)

DOLLARS
and CENTS

EA 102.000 164

774 2029 REPAIR (QUAD)(W)(BAY)

DOLLARS
and CENTS

EA 163.000 165

774 2037 REPAIR REACT (W)(CYLINDERS)

DOLLARS
and CENTS

EA 40.000 166

774 2038 REMOVE AND REPLACE (FASTRACC)
DOLLARS

and CENTS

EA 52.000 167

774 2039 REPAIR (QUAD-ELITE) NARROW (BAY)
DOLLARS

and CENTS

EA 35.000 168

774 2040 REPAIR (QUAD-ELITE) WIDE (BAY)
DOLLARS

and CENTS

EA 40.000 169

774 2041 REMOVE/REPLACE (QUAD-ELITE) NARROW

DOLLARS
and CENTS

EA 10.000 170

774 2042 REMOVE/REPLACE (QUAD-ELITE) WIDE

DOLLARS
and CENTS

EA 8.000 171

7026 2001 BASAL BARK HERBICIDE TREATMENT

DOLLARS
and CENTS

AC 10.000 172

PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
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18-19

7039 2001 BROADCAST HERBICIDE VEGETATION CON-
TROL

DOLLARS
and CENTS

AC 4,554.000 173

7126 2006 REML & DISPL DRIFTWOOD & DEBRIS
DOLLARS

and CENTS

CY 500.000 174

7173 2001 CLEANING GUARDRAIL
DOLLARS

and CENTS

LF 60,212.000 175

7173 2002 CLEANING ATTENUATOR
DOLLARS

and CENTS

LF 4,150.000 176

7173 2003 CLEANING DRAINAGE FLUME

DOLLARS
and CENTS

LF 26,700.000 177

7185 2001 BRDCST HRB APPL VEG CNTL(PVMT 

EDGE&STR)
DOLLARS

and CENTS

MI 230.000 178

7224 2002 REPLACE POSTS (TL-4)
DOLLARS

and CENTS

EA 300.000 179

7224 2004 CABLE SPLICE / TURNBUCKLE (TL-4)

DOLLARS
and CENTS

EA 30.000 180

7224 2006 REPAIR CONCRETE FOUNDATION (TL-4)

DOLLARS
and CENTS

EA 10.000 181

7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL-

4)
DOLLARS

and CENTS

EA 15.000 182
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19-19

7224 2010 REPLACE CABLE (TL-4)
DOLLARS

and CENTS

LF 2,400.000 183

7418 2001 REM,REPL&INST C/O/A H/LIGHT-

BARR.FENCE
DOLLARS

and CENTS

LF 2,000.000 184

PROPOSAL SHEET
PROJECT RMC - 617246001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE
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Project Number:  RMC-617246001 Sheet 4A 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
GENERAL NOTES: 
 
 
General: 
 
This project consists of performing “General Routine Maintenance” on various roadways in 
West Dallas County: 
 
Coordinate work through:  
 

Gary D. Charlton, P.E. 
4777 E. Hwy 80 
Mesquite, Texas 75150 
214-320-6208 

 
Attention is directed to the possible presence of underground utilities owned by the Texas 
Department of Transportation (irrigation, signal, illumination and surveillance, communication, 
and control) on the right of way on this project.  Call for locates at the TxDOT utility section 
214-320-6682, 214-320-4495, 214-320-6205, and 1-800-DIG-TESS (1-800-344-8377) 48 hr. in 
advance of excavation. 
 
If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Cost associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  
 
No office sites, stockpile sites, employee parking, or storage of any equipment and materials will 
be allowed on Department right of way.  Secure separate sites off Department right of way for 
the above activities.  
 
All work on traveled roadway surfaces will be generally performed at night. 
 
Any work requiring lane closure on a controlled access facility will be done between 9 P.M. to 6 
A.M. 
 
Item 2 - Instruction to Bidders: 
 
This project includes plan sheets that are not part of the bid proposal. 

 General Notes Sheet 4A 

 



Project Number:  RMC-617246001 Sheet 4B 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Order plans from Reproduction Companies and Online Plan Room Services for Plans & 
Informational Proposals at: 
 
http://www.dot.state.tx.us/services/general_services/repro_companies.htm 
 
View or download plans at: 
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
 
Item 8 – Prosecution and Progress: 
 
Working days will be charged in accordance with Section 8.3.A.5, “Calendar Day”. 
 
The Lane Closure Assessment Fee is shown on the following table.  The fee applies to the 
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or 
portion thereof, per lane, regardless of the length of the lane closure or obstruction.  For 
Restricted Hours subject to Lane Assessment Fee, refer to Item 502 “Barricades, Signs, and 
Traffic Handling”. 

 
Table 1 

Lane Closure Assessment Fee Table 
 

 General Notes Sheet 4B 

Roadway Amount Per Lane 
Per Hour 

FM 1382 $500 

IH 20 $3,500 

IH 30 $3000 

IH 35E $4,000 

IH 635 $4,500 

LP 12 $2,000 

LP 354 $500 

SH 114 $2,000 

SH 161 $1,000 



Project Number:  RMC-617246001 Sheet 4C 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 

SH 180 $400 

SH 183 $3,500 

SH 190 $500 

SH 342 $400 

SH 356 $500 

SP 303 $400 

SP 348 $500 

SP 408 $2,000 

SP 482 $1,000 

US 67 $1,500 

 
 
Item 134 – Backfilling Pavement Edges: 
 
Start backfilling pavement edges as soon as possible after the surface source is started. 
 
Furnish Backfill material Type A or B as directed. 
 
Type A backfill will be a granular material that is free from vegetation or other objectionable 
material and meets the requirements of Table 1. 
 

Table 2 
Testing Requirements 

 

Property Test Method Specification 
Limit 

Liquid limit Tex-104-E ≤ 45 
Plasticity index (PI) Tex-106-E ≤ 15 
Bar linear shrinkage Tex-107-E ≥ 2 

 

 General Notes Sheet 4C 

The Linear Shrinkage test only needs to be performed as indicated in Tex-104-E. 



Project Number:  RMC-617246001 Sheet 4D 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the pavement 
with no vertical edges. 
 
 
Item 310 – Prime Coat:
 
Do not use MC-30 on base courses placed between April 16 and September 15. 
 
 
Item 340 – Dense-Graded Hot-Mix Asphalt (Method): 
 
Contractor required to restore pavement crown, the surface course will be D-GR HMA Type C.  
Overlay will be placed at locations covering both lanes.  The minimum approved overlay depth 
will be 2-1/2 in.  
 
Asphalt edges will be beveled to eliminate pavement drop offs. 
 
Performance Grade binders will be 70-22 for surface material as directed. 

 
An approved anti-stripping agent will be required. 
 
All mixing, placing, and compacting will be completed during night time hours only.  Unless 
otherwise approved, dumping of the asphalt mixture in a windrow and then placing the mixture 
in the finishing machine will not be permitted. 
 
Storing the completed mix on the ground will not be permitted at the mixing plant of the job site.  
Any mix that comes in contact with the earth or other objectionable foreign matter will be 
rejected. 
 
 
Item 346 – Stone–Matrix Asphalt:
 
Place hot mix asphalt when the roadway surface temperature is equal to or higher than the 
temperatures listed in Table 4 unless otherwise approved.  Measure the roadway surface 
temperature with a handheld infrared thermometer.  The Engineer may allow mixture placement 
to begin prior to the roadway surface reaching the required temperature requirements if 
conditions are such that the roadway surface will reach the required temperature within 2 hrs. of 
beginning placement operations. Unless otherwise shown on the plans, place mixtures only when 
weather conditions and moisture conditions of the roadway surface are suitable as directed. 
 

 General Notes Sheet 4D 

 



Project Number:  RMC-617246001 Sheet 4E 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Item 351 – Flexible Pavement Structure Repair: 
 
Base Courses will be Type B PG 64-22. 

 
Maximum lift thickness for base repair will not exceed 4 in. 
 
Department may provide preapproved mix design upon Contractor’s request.  If preapproved list 
is not available submit mix design for approval. 
 
 
Item 354 – Planning and Texturing Pavement:
 
Unless otherwise directed, Department will retain ownership of all removed milled material 
which will be stockpiled in Dallas County as directed. 
 
36,323 sy will be performed on IH635 -East and West Bound from Emerald to Luna - frontage 
roads and ramps.   
 
7,282 sy will be performed on IH35E - North and South Bound from Sandy Lake/Whitlock to 
Capital Parkway - frontage roads and ramps. 
 
45,000 sy will be performed on SP408 - North and South Bound from Kiest Blvd. to LP12 - 
main lanes only and IH20 – East and West Bound from Carrier Parkway to Tarrant County Line 
– main lanes only. 
 
Item 361 – Full-Depth Repair of Concrete Pavement: 
 
Once work begins, it will be continuously prosecuted on a nightly basis to completion in the 
allotted lane closure time. 
 
Remove and replace loose sub-base material with concrete. 
 
Class HES will meet a minimum compressive strength requirement of 1,800 psi within the time 
frame allowed for lane closure and opening to traffic. 
 
Furnish mix designs.   
 
For joint pavement, provide dowel support assemblies in concrete pavement constructed of No. 
1/0 (0.306 in. diameter) wire in the main vertical members.  Rigidly support the dowels in 
parallel positions and weld them on one end to the support frame.  Provide weld attachments 
alternately on opposite ends of successive dowels.  The support assembly is subject to approval.  

 General Notes Sheet 4E 

 



Project Number:  RMC-617246001 Sheet 4F 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for doweled curb at 
the same locations as on the existing pavement. 
 
For joint pavement, provide tiebars in longitudinal joints but do not place them within 15 in. of 
transverse joints. 
 
The use of ready mix concrete will be permitted. 
 
For full depth repair, the amount of pavement removed will be only that amount which can be 
replaced during the daily allowable work schedule.   
 
Tine texturing will be required unless otherwise directed.  
 
Prior to the installation of tiebars, the hole will be thoroughly cleaned of all loose materials and 
blown clean with compressed air.  An injection nozzle will be used to apply the epoxy the full 
length of the embedment depth to minimize all voids within the hole.  
 
Provide chairs for multiple piece tiebars, threaded connectors or other adequate devices, used in 
concrete paving, or tie them to the pavement reinforcing steel.  Instead of multiple piece tiebars, 
drill holes into the pavement and grout straight tiebars in place with epoxy.  Contractor will not 
be allowed to use impact drills for drilling holes for tiebars.  A rotary, core type, bit is required to 
prevent damage to pavement that will remain in place.  Do not bend the tiebars or insert them 
into plastic concrete without the approval of the Engineer. 
 
 
Item 429 – Concrete Structure Repair: 
 
This item includes, but is not limited to the repair of damaged inlets, concrete curbs and gutters, 
bridge wingwalls, bridge columns, bridge caps, sound barriers, head walls and coping by 
removing and replacing damaged concrete and steel. 
 
 
Item 430 – Extending Concrete Structures:
 
Provide bridge slab reinforcing steel with epoxy coating complying with Item 440 requirements. 
 
R-bars (I and U-beams), Z-bars (boxes), H-bars (Slab beams), and C-bars (DT beams) are not 
required to be epoxy coated. 
 
 
Item 502 – Barricades, Signs, and Traffic Handling: 

 General Notes Sheet 4F 

 



Project Number:  RMC-617246001 Sheet 4G 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Provide traffic control in compliance with the latest edition of the “Texas Manual on Uniform 
Traffic Control Devices” (TMUTCD), the “Traffic Control Standard Sheets” (TCSS), and as 
directed. 
 
Provide proposed lane closure information to the Engineer by 1 P.M. on the day prior to the 
proposed closures.  Furnish information for Monday closures or closures following a national or 
state holiday on the last office workday prior to the closures.  Do not close lanes if the above 
reporting requirements have not been met. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 
 

Table 3 
One/Two or More Lane Closures 

 
Day Daytime Closure 

Hours 
Nighttime 

Closure Hours 
Restricted Hours Subject to Lane 

Assessment Fee 
Monday 
Through 
Friday 

Emergency only 9 P.M. to 6 A.M. 6 A.M. to 9 P.M. 

 
The above times are approved for the traffic control conditions listed.  The 
Department may approve other closure times if traffic conditions are warranted.  
The Department may reduce the above times for special events.   
 

 
Erect barricades and signs in locations not obstructing the traveling public’s view of the normal 
roadway signing or necessary sight distance. 
 
Maximum length of lane closure will be 2 mi. 
 
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration 
will be modified by the Engineer. 
 
Equipment and materials will not be left within 30 ft. of the travel lane during non-working 
hours. 
 
Shadow vehicles equipped with a Department approved Truck Mounted Attenuator (TMA) will 
be required as shown on Traffic Control Plan (TCP) standards (1-series) and (2-series). 
 

 General Notes Sheet 4G 

When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 



Project Number:  RMC-617246001 Sheet 4H 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
Portable Changeable Message Signs (PCMS) will be furnished by the Department, as directed. 
 
As directed, submit a work plan before work commences, showing proposed traffic control 
measures, a schedule of work and other details, 3 days prior to the work.  Exceptions will be 
made only for emergency work. 
 
Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exist. 
 
 
Item 529 – Concrete Curb, Gutter, and Combined Curb and Gutter: 
 
Payment will be for the removal of the existing damaged curb, installation of the doweled curb, 
repair to all damaged areas 3 ft. behind the curb and all other incidentals necessary to complete 
the work.  The damaged areas up to 1 ft. behind the curb will be repaired with similar materials. 
 
Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for curb at the same 
locations as on the existing pavement joints. 
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding 
curb or curb and gutter section. 
 
Saw joints at the same location as on the existing pavement. 
 
 
Item 540 – Metal Beam Guard Fence:
 
This bid item is to be used at locations where metal beam guard fence did not previously exist.   
 
New metal beam guard fence at repaired or replaced locations will be paid for under Item 770 
“Guard Fence Repair”. 
 
 
Item 542 – Removing Metal Beam Guard Fence:
 
This bid item is to be used at locations where the metal beam guard fence is removed but not 
replaced as directed.   
 
Removal of metal beam guard fence to be repaired or replaced will be paid for under Item 770 
“Guard Fence Repair”. 
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Project Number:  RMC-617246001 Sheet 4I 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
Item 544 – Guardrail End Treatments:
 
This bid item is to be used at locations where guardrail end treatments did not previously exist.   
 
New guardrail end treatments at repaired or replaced locations will be paid for under Item 770 
“Guard Fence Repair”. 
 
 
Item 550 – Chain Link Fence:
 
Begin physical repair within 72 hr. of each notification. 
 
Salvaged or reused material will be determined by the Department.  All other damaged or 
otherwise unsuitable material will become the property of the contractor. 
 
Dispose of debris and unsalvageable components in accordance with federal, state, and local 
regulations. 
 
It is the Contractor’s responsibility to investigate existing site conditions and to determine the 
appropriate equipment to be used in excavating post foundation. 
 
 
Item 700 – Pothole Repair:
 
Furnish all materials. 
 
Item 712 – Cleaning and Sealing Joints and Cracks (Asphalt Concrete): 
 
Working days will be based on a production rate of 5 lane miles per day. 
 
The limits of work will be as shown on the Location Sheet for Item 712 in the plans and as 
directed. 
 
Protect raised pavement markers from damage. 
 
Dispose of solvents or other materials in accordance with federal, state, and local regulations. 
 

 General Notes Sheet 4I 

Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded.  The dollar amount specified in Special Provision “Schedule of 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 



Project Number:  RMC-617246001 Sheet 4J 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
 
Item 730 – Roadside Mowing: 
 
Mowing will be completed in increments known as a cycle. A cycle is defined as a group of 
mowing tracts or areas that must be completed one time within the time period specified herein. 
 
The limits for each roadway will be as shown on the Location Sheets for Item 730 in the plans. 
 
All equipment will be pressure washed prior to beginning work and before leaving the job 
site.  
 
Written notification will be issued to begin each mowing cycle. 
 
Written notification will contain the number of acres required for mowing cycle, number of 
working days to complete the work, and date that time charges will commence.  Number of 
working days will be determined based upon the minimum amount of mowing required per 
working day.  A fraction of a day will be rounded up to the next whole number. 
 
Notify the Engineer at least 24 hr. before beginning any work. 
 
Time charges will be suspended between mowing cycles. 
 
Required minimum acres per working day will be 250 acres for Item 730, “Roadside Mowing”.  
This production rate is used to determine the completion time for each cycle and will be used to 
adjust the allowable completion time period should mowing areas be added or removed for a 
cycle. 
 
Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 
 
Mud that is tracked or dragged onto the roadway by mowers will be removed immediately. 
 
Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment 
overhanging roadway travel lanes. 
 
Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main 
lanes. 
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Project Number:  RMC-617246001 Sheet 4K 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Remove and replace guardrail, posts, bolts, nuts, etc., in those areas where entry cannot be made 
in any other way. 
 
Only motorized hand-trimming equipment will be permitted.   
 
All vegetation (except landscape plantings) in the right of way, to include wet areas, ditches, 
guardrail, etc., will be cut by either mowing or hand-trimming to the specified height. 
 
 
Item 735 – Debris Removal:
 
Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed except for Spot 
Debris Removal. 
 
Spot Debris Removal will be performed 7 days a week 24 hr. a day. 
 
Begin Spot Removal within 1 hr. of each verbal notification. 
 
Debris Removal will be an additional 10 ft. adjacent to the pavement. 
 
The types, limits, and frequencies of each cycle will be as shown on Location Sheets for Item 
735 in the plans. 
 
Conceal dead animals from view of the traveling public during transport. 
 
The Department reserves the right to revise the debris schedule as it deems necessary. 
 
 
Item 738 – Cleaning and Sweeping Highways: 
 
Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed. 
 
The types, limits and frequencies of each cycle will be as shown on Location Sheets for Item 738 
in the plans. 
 
The Department reserves the right to revise the sweeping and cleaning schedule as it deems 
necessary. 
 
In order to prevent debris from clogging inlets, use regenerative (vacuum) sweepers with gutter 
brooms attached instead of mechanical type sweepers when sweeping structures and direct 
connectors. 
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Project Number:  RMC-617246001 Sheet 4L 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Aggregate Removal will be performed on various roadways following adverse weather as 
directed. 
 
Begin Aggregate Removal within 24 hr. of each verbal notification. 
 
If a roadway is scheduled for sweeping and an Aggregate Removal is required, this work will be 
paid in addition to the scheduled sweeping. 
 
If a roadway is not scheduled for sweeping and an Aggregate Removal is required, only 
Aggregate Removal will be paid. 
 
Spot Sweeping is required as directed.  Respond within 2 hr. of each verbal notification. 
 
Handwork is required as directed.  Begin handwork within 24 hr. of each verbal notification. 
 
 
Item 740 - Graffiti Removal and Anti-Graffiti Coating: 
 
Begin graffiti removal within 4 hr. of each verbal notification unless otherwise directed.   
 
No graffiti on face of sign will be removed. 
 
Remove graffiti from the back of signs on overhead sign structures and ground mounted 
signs.  
 
 
Item 752 – Tree and Brush Removal:
 
The limits of work will be as shown on Location Sheets for Item 752 in the plans and as directed. 
 
Written notification will be issued to begin tree and brush removal. 
 
Working days will be based on a production rate of 1 lane mile per day. 
 
Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 
 
Department will mark the trees to be removed with fluorescent orange paint. 
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Do not use a telescopic side boom rotary mower. 



Project Number:  RMC-617246001 Sheet 4M 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
Tree Removal – Cut all trees as close to the ground as possible but no higher than 6 in. above the 
ground level until the stump can be removed according to the plans. 
 
All stumps will be removed before proceeding to a new location. 
 
Do not use any chemical agents to aid in the deterioration or removal of the stump. 
 
Do not prune the canopy to less than half of the overall height of the tree. 
 
Trees blocking signs will be trimmed as directed. 
 
Burning of brush will not be permitted.  Cleanup will be continuously and concurrently with 
pruning, trimming, and removal operations. 
 
Unless otherwise approved, all trees, limbs, and brush that are cut in 1 day will be picked up and 
moved off the right of way the same day. 
 
All driveways, walkways, paths, right of way, and roadways will be left clean at the end of each 
workday. 
 
Avoid pruning oak trees between March 15 and the end of June to limit the potential spread of 
Oak Wilt disease. 
 
 
Item 760 – Cleaning and Reshaping Ditches:
 
The Contractor will not be called out until at least 3 continuous days of work is required. 
 
Proceed continuously to completion with all work on each call out. 
 
 
Item 764 – Pump Station and Drainage System Cleaning: 
 
 
The limits of work will be as shown on Location Sheet for Item 764 in the plans and as directed. 
 
Begin physical work within 24 hr. of each verbal notification. 
 
Remove and replace grates.  This work may include welding, bolting, and unbolting and is 
incidental to Item 764.  
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Project Number:  RMC-617246001 Sheet 4N 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
 
Item 770 – Guard Fence Repair: 
 
Begin physical work within 48 hr. of each verbal notification. 
 
 
Item 772 – Post and Cable Fence:
 
Begin physical work within 72 hr. of each notification. 
 
 
Item 774 – Attenuator Repair: 
 
Begin physical work within 48 hr. of each verbal notification.  
 
 
Item 7026 - Basal Bark Herbicide Treatment: 
 
Herbicide will be completed in increments known as a cycle. A cycle is defined as a group of 
herbicide tracts or areas that must be completed one time within the time period specified herein. 
 
The limits for each roadway will be as shown on Location Sheet for Item 7026 in the plans. 
 
Written notification will be issued to begin each herbicide cycle. 
 
Written notification will contain the number of acres required for herbicide cycle, number of 
working days to complete the work, and date that time charges will commence.  Number of 
working days will be determined based upon the minimum amount of herbicide required per 
working day.  A fraction of a day will be rounded up to the next whole number. 
 
Notify the Engineer at least 24 hr. before beginning any work. 
 
Time charges will be suspended between herbicide cycles. 
 
Required minimum acres per working day will be 5 acres for Item 7026, “Basal Bark Herbicide 
Treatment” herbicide.  This production rate is used to determine the completion time for each 
cycle and will be used to adjust the allowable completion time period should herbicide areas be 
added to or removed from the cycle. 
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Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of 



Project Number:  RMC-617246001 Sheet 4O 
 
County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 
 
Herbicide Application Record will be supplied by the Department. 
 
Pick up Department furnished materials at the TxDOT Office located at 505 South IH45, 
Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up 
materials. 
 
 
Item 7039 - Broadcast Herbicide for Vegetation Control: 
 
Herbicide will be completed in increments known as a cycle. A cycle is defined as a group of 
herbicide tracts or areas that must be completed one time within the time period specified herein. 
 
The limits for each roadway will be as shown on Location Sheets for Item 7039 in the plans. 
 
All equipment will be pressure washed prior to beginning work and before leaving the job 
site.  
 
Written notification will be issued to begin each herbicide cycle. 
 
Written notification will contain the number of acres required for herbicide cycle, number of 
working days to complete the work, and date that time charges will commence.  Number of 
working days will be determined based upon the minimum amount of herbicide required per 
working day.  A fraction of a day will be rounded up to the next whole number. 
 
Notify the Engineer at least 24 hr. before beginning any work. 
 
Time charges will be suspended between herbicide cycles. 
 
Required minimum acres per working day will be 180 acres for Item 7039, “Broadcast Herbicide 
for Vegetation Control” herbicide.  This production rate was used to determine the completion 
time for each cycle and will be used to adjust the allowable completion time period should 
herbicide areas be added to or removed from the cycle. 
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Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of 
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County:  Dallas Control:  6172-46-001 
 
Highway:  IH0035E 
 
 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 
 
Mud that is tracked or dragged onto the roadway by work vehicles will be removed immediately. 
 
Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment 
overhanging roadway travel lanes. 
 
Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main 
lanes. 
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 
 
Herbicide Application Record will be supplied by the Department. 
 
Pick up Department furnished materials at the TxDOT Office located at 505 South IH45, 
Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up 
materials. 
 
Furnish water free of industrial wastes and other objectionable matter. 
 
Unless otherwise directed, use the following rates: 
 

Table 4 
 

Gallons of Water Per Acre As calibrated in the presence 
of the Department’s personal 

Ounces of Outrider Per Acre 1.333 
Ounces of Roundup-Pro Per 
Acre 

8 

Ounces of Escort (as directed 
by the Department) 

0.5 

 
 
Item 7173 - Cleaning Guardrail, Attenuators and Associated Drainage Flumes:
 
Begin physical work within 7 calendar days of each notification. 
 
Do not use water or air to blow debris out from under or around the guardrail, attenuators, or 
flumes. 

 General Notes Sheet 4P 
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Remove debris beneath guardrail and to a minimum distance of 3 ft. behind the guardrail, where 
possible.  If water will not drain, the distance will be increased until water will drain. 
 
If Contractor fails to remove a minimum of 1,000 linear feet of material in a working day, 
liquidated damages will be accessed.  The dollar amount specified in Special Provision 
“Schedule of Liquidated Damages” (000-1002) will be deducted for each working day that the 
minimum is not met.  The amount will be assessed not as penalty, but as liquidated damages. 
 
 
Item 7185 - Broadcast Herbicide Application for Vegetation Control (Pavement Edges & 

Structures): 
 
Herbicide will be completed in increments known as a cycle.  A cycle is defined as a group of 
herbicide tracts or areas that must be completed one time within the time period specified herein. 
 
The limits for each roadway will be as shown on Location Sheet for Item 7185 in the plans and 
as directed. 
 
All equipment will be pressure washed prior to beginning work and before leaving the job 
site.  
 
Written notification will be issued to begin each herbicide cycle. 
 
Written notification will contain the number of acres required for herbicide cycle, number of 
working days to complete the work, and date that time charges will commence.  Number of 
working days will be determined based upon the minimum amount of herbicide required per 
working day.  A fraction of a day will be rounded up to the next whole number. 
 
Notify the Engineer at least 24 hr. before beginning any work. 
 
Time charges will be suspended between herbicide cycles. 
 
Required minimum shoulder mile per working day will be 60 shoulder miles for Item 7185, 
“Broadcast Herbicide Application for Vegetation Control (Pavement Edges & Structures)” 
herbicide.  This production rate is used to determine the completion time for each cycle and will 
be used to adjust the allowable completion time period should herbicide areas be added to or 
removed from the cycle. 
 

 General Notes Sheet 4Q 

Liquidated damages will be assessed when the number of working days specified in the work 
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of 
Liquidated Damages” (000-1002) will be deducted for each working day that the work remains 
incomplete. 
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Mud that is tracked or dragged onto the roadway by work vehicles will be removed immediately. 
 
Provide a Department approved Truck Mounted Attenuator (TMA) behind all equipment 
overhanging roadway travel lanes. 
 
Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main 
lanes. 
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 
 
Herbicide Application Record will be supplied by the Department. 
 
Pick up Department furnished materials at the TxDOT Office located at 505 South IH45, 
Hutchins, Texas, 75141. Contact the above listed office 24 hr. in advance of picking up 
materials. 
 
Furnish water free of industrial waste and other objectionable matter. 
 
 Table 5 
 

Gallons of Water Per Acre As calibrated in the presence 
of the Department’s personal. 

Ounces of Roundup-Pro Per 
Acre 128.00 

Ounces of Oust Per Acre 2.0 
 
 
Item 7224 – Repair Cable Barrier System:
 
Begin physical work within 24 hr. of each notification. 
 
Furnish all materials. 
 
Replacement parts will be the appropriate test level. 
 
The Cass System TL-4 is on SH 114 from Tarrant Co. line to Colwell. 
 
Re-tensioning will be done as directed. 
 

 General Notes Sheet 4R 

Place a reflective delineator on every third post of the Cable System. 
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